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UAL S CE PROVISION

NSN: 9G 5365 - 01-220-4637 PQ
P/N: (77445) 2186272
NOMEN: FIRST STAGE TURBINE SEAL RING ASSEMBLY

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number (77445) 2186272 Rev.”C” or latest revision, and all
details and specifications referenced therein.

1. Quality/Inspection Requirements

A MIL-1-45208 or ISO9000 equivalent applies:
B. First Article Testing applies:
C. Mandatory Inspection applies: Refer to contract section C.
D.  Production Lot Testing Applies
II. Supplemental Requirements

A. Additionally, paragraph 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent applies.

B. The contractor shall identify on the process/operation sheets all manufacturing
sources performing processes/operations outside of their facilities. These
sheets shall not be revised or altered after the successful completion of First
Article or

C. Production Lot Testing without approval from the Engineering Support
Activity (ESA), via the PCO.

C. The Inspection Method Sheets that list the characteristics of each item
produced under the contract shall have serial number tractabﬂny to the raw
material, casting, or forging. In addition, the contractor is responsible for
providing completed inspection method sheets showing the actual dimensions /
measurements taken and the instrument used to take the dimension /
measurement.

D. Markings should be in accordance with MIL-STD-130 Rev. "J" paragraph
5.3.3(a), (b), (c), and (g). Method and location shall be in accordance with the
drawing.
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M. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):

1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a
sampling plan acceptable to the QAR.

B. Critical Characteristics, DRAWING (77445) 2186272 REV. "C":

1) view “B” zone 13F
diameter 23.457 - 23.461
diameter 23.373 - 23.377

.945 . 955

2) Zone 10E/.197 - 201 / 22 LUGS EQ SP centered within .004
3)Zone 6F /1.522-1.518

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment suck as fixtures,
Jigs, dies, patterns, templates, mylars, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject items will
not be provided by the Government or any other source and is the sole responsibility of
the contractor.

The foregoing applies notwithstanding any reference to such
equipment or the furnishing thereof that may be contained in any drawing,
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FIRST ARTICLE TESTS REQUIRED / Production Lot (Contractor Testing)
L First Article Inspection/Test Criteria

The tests to be performed under the First Article approval clause of the contract are:
A. Two (2) ea. Samples to be submitted for First Article Testing

B. Dimensional Check 100% of finished part, to ensure proper form.

D. Compliance with top drawing, (77445) 2186272 Rev. "C",subassembly
drawings (77445) 2179496 Rev.”D”, (1744S) 2179497 Rev. “C” and
specifications referenced therein.

D. Review documentation as provided under DD 1423 requirements.
In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests that will demonstrate that the articles comply with contract
requirements.
The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

II. Testing Facility:

A The testing/inspection shall be performed at the contractors facility by the
contractor / witnessed by personnel from NAVICP Philadelphia / Tinker AFB DET
Jacksonville. The QAR SHALL be present for all aspects of the dimensional and
document inspection.

I Notification of Testing: The contractor shall notify the PCO, ACO, and QAR ,
NAVICP and DET Jacksonville / Tinker AFB. prior to conducting First Article Tests so
the Government may witness such testing.

A. The QAR , NAVY and Tinker AFB representatives shall be present to witness
the First Article/Production Lot Inspection. .

IV. Test Report: The test report shall be in accordance with MIL-STD-831 and shall be
submitted (2 copies) via the Cognizant CAO/QAR to the PCO. CAO/QAR shall provide
comments on form DD 1222 (2 copies) which shall be forwarded with the test report.
Approval of the test report is the PCO's responsibility. Upon notification of
approval/conditional approval, the ACO shall execute the DD 250 to indicate
Government acceptance of the test report.

V. Disposition of First Article Sample (s):

A Samples may be considered as production items under the contract provided
the samples can be refurbished to ready for issue (RFI) condition and provided the
samples have inspection approval of the cognizant QAR. Samples may be shipped as
production immediately upon acceptance of the FAT samples.,
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I-962 FIRST ARTICLE APPROVAL [CONTRACTOR TESTING )

A. The contractor shall notify NAVICP Philadelphia, and DSC Richmond within 15 days
of the samples being ready for complete dimensional inspection. The inspection SHALL
be performed at the contractors facility, by the contractor and witnessed by the QAR,
NAVICP and Tinker AFB Personnel.

Notification shall be mailed to:

Naval Inventory Control Point- Philadelphia
Atn.: Dan Ellis, Code 0733

700 Robbins Ave. Bldg.2C

Philadelphia, PA 19111

OC-ALCALPA-NAVY

Attention : Mr. Richard Robinson
3001 Staff Drive / STE 2 AG110
Tinker AFB, Oklahoma. 73145-3031

B. Upon completion of the inspection at the contractors plant of the samples , a report
shall be provided within 10 days. The contracting officer shall notify the contractor, in
writing of the conditional approval, approval, disapproval of the First Article. The notice
of the conditional approval or approval shall not relieve the contractor from complying
with all requirements of the specifications and all other terms and conditions of this
contract. A notice of conditional approval shall state any further action required of the
contractor. A notice of disapproval shall cite reasons for disapproval,

C. If the First Article is disapproved, the contractor, upon Government request, shall
submit an additional First Article for testing. After each request, the contractor shall
make any necessary changes, modification, or repairs to the First Article or select another
First Article for testing. All costs related to these tests are to be bomne by the contractor,
including any and all costs for additional tests following disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and
conditions and within the time specified by the Government. The Govemnment shall act
of this First Article within the time limit specified in paragraph B above. The
Government reserves the right to require an equitable adjustment of the contract price for
any extension of the delivery schedule or for any additional costs to the Government
related to these tests.

D. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract,
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E. Unless otherwise provided in the contract, and if the approved First Article is not
consumed or destroyed in testing, the contractor may deliver the approved First Article as
part of the contract quantity if it meets all contract requirements for acceptance.

F. If the Government does not act within the time specified in paragraph B or C above,
the contracting officer shall, upon timely written request from the contractor, equitably
adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

G. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for 1) progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

H. The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.
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PRODUCTION LOT TESTING REQUIREMENTS [CONTRACTOR]

NSN: 9G 5365-01-220-4637 PQ P/N: (77445) 2186272
NOMEN: FIRST STAGE TURBINE SEAL, RING ASSEMBLY

The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

1. Production Lot Test Requirements:

A. The cognizant CAO/QAR shall select two (2) item (s) for the Production Lot
Test. In addition the QAR shall select item (s) at random from each successive lot or
portion thereof

B. Production Lot Testing to be performed at the same time as First Article Testing
and during production at the contractors facility witnessed and accepted by Tinker
AFB/NAVICP Philadelphia. The QAR SHALL be present for this inspection.

C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light
preservative.

II. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawing (77445) 2186272 REV “C” or latest revision and all
specification referenced therein,
B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests which will demonstrate that the sample(s) comply
with contract requirements.

III. Testing location:
A. All testing will be accomplished at the contractors facility.

IV. NOTIFICATION OF TESTING:
The contractor shall notify the PCO, ACO, and QAR prior to conducting Production Lot
Tests so the Government may witness such testing.

A. the QAR shall be present to witness all Production Lot Testing.

V. Shipment and Distribution of Samples

A. Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided sample(s)
have inspection approval of the cognizant DCMAQ. Sample(s) may be shipped as
production items immediately.
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C331 PRODUCTION LOT SAMPLE TESTING [ CONTRACTOR
TESTING )

A. The Production Lot Samples shall be selected at random by the cognizant government
QAR. The samples shall be identified by contract number, lot number, and be clearly
marked as follows:

PRODUCTION LOT TEST SAMPLES
NOT RF.I. MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be tested in sufficient time prior to the delivery of the production
articles to allow a 15 day period for testing and written notification by the contracting
officer of the approval or disapproval of the samples. Within 15 days of the receipt of the
samples, the CAO shall notify the contracting officer, of the results of the testing,
together with the recommendation for approval or disapproval.

C. In the event the contractor does not receive written notification of approval or
disapproval of the samples for a particular lot within 60 days from their submission for
such testing, the contract delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the time
or times specified, or if the contracting officer disapproves any Production Lot Samples,
the contractor shall be deemed to have failed to make delivery within the meaning of the
default clause of this contract, and this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements; the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government, (I) terminate all or any portion of this
contract for default, (II) require the manufacture of a new Production Lot, or a rework of
the rejected Production Lot if the means and procedures by the contractor for rework are
acceptable to the government, or (III) require the submission of additional samples for
test. The foregoing procedures shall apply to new or reworked Production Lots in the
same way as they did to the original Production Lot.

F. For each additional sample or each resubmission of & modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting the contractor
and his sureties (if any) shall be liable for the amount of such costs.

G. Nothing contained in the foregoing provisions of this clause and no action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled Default.
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CONTRACT DATA REQ

@ Dataltcms

PORM APPROVED
OMB NO. 07040128

DN BLOCK B.
A CONTRACT LINE [TEM NO. B. EXHIBIT C. CATEGORY:
™P x 1™ OTHER
D. SYSTEM/ITEM E CONTRACT/PR. NO. . CONTRACTOR
9G 5365.01-220-4637 PQ TURBINE SEAL
1.DATA ITE F DATA TTEM 3. SUBTITLE
No. 1 CERTIFICATION DATA REPORT COMPLETE PROCESS OF SHEETS
4. AUTHORITY (Dats acquisition documont | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
Ne) DI-MISC-8067&/T1 NAVAL INVENTORY CONTROL POINT -
7.DD 250 REQ |9, DIST 10. FREQUENCY |12, DATE OF FIRST SUBMISSION 18, DIg-
03 ;Egﬁg;" ASREQ SEE BLOCK #16 b. COPIES
B APP CODE 1). ASOF DATE |13. DATE OF SUBSSQUENT SUBMISSION a ADDRESSEE Dreft Final
A ASREQ ’ SEE BLOCK #16 Reg [Repro
16 REMARKS DCMA/ACO T
PARA. 10.1,102,10.2.1, 10.22, 10.2.4, 10.2.5 SHALL APPLY
~ UPON SUBMISSION OF PIRST ARTICLE/ PRODUCTION LOT TEST SAMPLE ® DOMAT AR o
IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL COMPLETION OF
FAT/PLY. PCO/DSCR 170
NAVICP-P code 0733 0
15. TOTAL )
l.ggm ITEM |2 TITLE OF DATA ITEM 3. SUBTITLE
2 CERTIFICAT(ON DATA REPORT COMPLETE INSPECTION METHOD SHEETS

4. AUTHORITY (Dats acquisition dacument
No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

DI-MISC-80670/T2 NAVAL INVENTORY CONTROL POINT -
7.DD 250 REQ |9, DIST 10. FREQUENCY [12. DATE OF FIRST SUBMISSION 14, DI
LT :ggu’;‘g"’ ASREQ SEE BLOCK #1¢ b, COPIES
£ APP CODE 11. ASOFDATE |13.DATEOP SUBSEQUENT SUBMISSION a ADDRESSER Draf Final
A AS REQ BRE BLOCK #3°6 - Reg  |Repro
16, REMARKS DCMA / ACO v o
PARA.10.1,10.2, 10.2.1.102.2, 10.2.4, 10.8 SHALL APPLY
+ UPON SUBMISSION OF FIRST ARTICLE / PRODUCTION LOT TEST SAMPLE (s) DCMA7QAR o T
AT TIME OP CONTRACT COMPLETION, P00 T Bocy &
NAVICP-P code 0733 )
s ToTaL 40
G, PREPARED BY H.DATE L APPROVED BY 1. DATE
Gesse B. Weody 13 OCT. 2000 Bubors Fugbes 13 OCT. 2000
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CONTRACT DA'(];A REQUIREMENTS LIST

PUBLIC REPORTING BURDEN FOX THIS COLLECTION OF INPORMATION 15 USTOMATED TO AVBRAGE 440 HOUIRS IR RESPONSB, INCLUDING THE TOME FOR REVIEWING INSTRUCTIONS,

SEARCHING EXISTING DATA SOURCES., GATHERING AND MAINTAINING YHS OATA NBSOBD AND COMPLETING
RECARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPRCT OF THIS COLLECTYON OF INPORMATION, INCLUDI
WASHINGTON HEADQUAKTERS SERVICES, DIRECTORATE POR INFORMATION OPERATIONS AND RERORTS, 121
THE OPFICE OF MANAGEMENT AND BUDIET, PAPERWORK REDUCTION CROJECT (0704-0188) . WASH, DC 30300,
SEND COMPLETED PORM TO THE GOVPRNMENT (ESUING CONTRACTING OPPICER POR THB CONTRACT /PR N

te Itewms)

FORM APPROVED
OMB NO. 07040188

AND REVIRWING THE COLLECTION OF INPORMATION, SEND COMMENTS
ING SUGGRSTIONS POR REDUCING THIS BURDEN 10 DEPT, OF DEFENSE,
5 [EFFERSON DAVIE HWY., SUTTE 1204, ARLINGTON, VA. 22202,4302, AND TO
PLBASE DONOT RETUAN YOUR FORM TO ETHER OF THESE ADDRESSES,
0. IASYBD IN BLOCK 8.

A CONTRACT LINE ITEM NO, §. EXHIBIT C. CATEGORY:
TP x ™ OTHER
D. SVSTEM/TCEM E.CONTRACT/PR. NO, F. CONTRACTOR
9G 5363-01-220-4637 PQ TURBINE SEAL
1.DATA F DATA ITEM 3. SUBTITLE
NO.
3 REQUEST FOR WAIVER
4. AUTHORITY (Data acquisition docurment | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.
) DI-CMAN-80640B NAVAL {(NVENTORY CONTROL POINT -
7. DD 250 REQ [9. DIST 10. FREQUENCY [12. DATE OF FIRST SUBMISSION 14, D
STATEMENT
LT REQURED ASREQ b. COPIES
8. APP CODE 11. ASOF DATE  [13. DATEOF SUBSBQUENT SUBMISSION _ |a.  ADDRESSEE Dnf Final
Reg |Repro
16. REMARKS DCMA/ ACO )
DCMA / QAR 10
PCO/DSCR /0
15. TOTAL )
LDATAITEM |2 TITLE OF DATA ITEM 3. SUBTITLE
NO.
4 REQUEST FOR DEVIATION
4. AUTHORITY (Duia acquisition document | 5. CONTRACT REFERENCE 6. REQUIRING OXFICE
Ne.)
DI-CMAN-30641B NAVAL INVENTORY CONTROL POINT -
7.DD 250 RBQ |9. DIST 10. FREQUENCY | 12. DATE OF FIRST SUBMISSION 14, DRYRSPEEREA
STATEMENT
LT REQUIRED AS RRQ . b. COPIES
8. APP CODE 11. AS OF DATE 13. DATB OF SURSBQUENT SUBMISAION a. ADDRESSEE Drafd Final
Reg | Repro
16, REMARKS DCMC/ ACO IT)
DCMC/QAR 19
PCO /DSCK )
15. TOTAL 30
G. PREPARED BY H.DATE 1. APFROVED BY . J.DATE
foss B, Wondy 13 OCT. 2000 RBobort Rlughes 13 OCT, 2000
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CONTRACT DATA REQUIREMENTS LIST Form Approved
ala OMB No. 0704-0188
B e ey e B T o ot
burdwa cxtinexte or any sUMr aspoct of thls calloctian of infermation, (nchading suggestions for ndtﬂn: thiv burdan , to Departrment of Defense, Washiugton
Offic f Muageoma st Botqs, Fperwars Redorotn b ey 1 Joteran D 20603 e D ng nctas, VA 238003, st the
these sidressess.  Sond completed form to the Gavernment luing Comtescting Ol';l‘:r“ of the ContractPR Ne. listed In Block l,m
A. CONTRACT LINE ITEM NO. |[B. EXHIBIT C. CATEGORY:
TDP X ™ OTHER
D. SYSTEMATEM E. CONTRACT/PR | F. CONTRACTOR
9G 5365-01-220-4637 PQ
. £ 3. SUBTITLE 1, PRICE CROLP
5| CERTTFICATION DATA / REPORTS
4. AUTHORITY (Data 5. CONTRACT REFERENCE 6. REQUIRING OFFICE " ;':,,“:;mg,
DI-MISC-80678/T3 NAVAL INVENTORY CONTROL POINT -
PHILADELPHIA
7. DD 250 9. DIST 10. FREQUENCY 12. DATE OF FIRST 14, DISTRIBUTION
REQ SUBMISSION
LT STATEMENT |ASRBREQ SEE BLOCK 16+ b. COPIES
8. APP 11. AS OF DATE 13. DATETF ADDRESSEE Final
CODE SUBSEQUENT * Drat
A AS REQ SEE BLOCK 16~ Reg | Repro
PARA. 10.1,10.2,10.2.1,102.2,10.2.4,10.5 APPLY DCMA /ACO 10
DCMA / QAR . 1/0
BLOCK#12 -UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (8) PCO /DSCR s 1/0
AND/OR PRODUCTION LOT SAMPLE.
BLOCK #3-SEPERATE REPORTS SHALL BE PROVIDED FOR THE
BELOW LISTED SUB TITLES. CERTIFICATION REPORTS FOR PRIME
PROCESS AND MATERIAL SPECIFICATIONS SHALL INCLUDE
CERTIFICATION THAT ALL VENDORS PREF ORMING THESE PROCESSES
ARE FRIME (OEM) (99207) GENERAL ELECTRIC CO. APPROVED SOURCES.
BLOCK #5 - CONTRACT REFERENCE: P/N: (77445) 2186272 rev. “C”
1. FPYcode 1 per QAD 2186272
2. Bond test per QAD 2186272
3. Braze per drawing note 1
4. Material certifications for sub-assemblies as
noted on drawings 2179497 rev.”C” and 2179496 rev. *D”
5. Sentering per PWA drswing 2186272 note 9, QAD 2186272,
VIS 353 and VIS 37
30
G. PREPARED BY H. DATE " |1 APPROVED BY J. DATE
Jesse B, Woody 13 OCT. 2000 Robors Faphes 13 OCT. 2000
DD Form 1423-1, JUN 90 Previous adisions are abyolete,

1007/189 &/N 0102-LF-010-5500
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INSTRUCTIONS FOR COMPLETING DD FORM 1423
(See DOD 5010.12-M for detailed instructions.)

FO SO/

ltem A,  Self-explanatory.
Items B. Solf-explanatory.

Item C.  Mark (X) appropriate category: ‘TDP - Technical Data
Package; TM - Technical Mannal; Qther - other catagory of dats, such
a1 “Provisioning,” "Cunfirurstion Mutagement®, etc.

ItemD. Eater name of systemv/item being acquired that data wil support.
Tem B, Self-explanstory (to be filled tn after contruct sward).
ItemF. Self-cxplanatory (o be Mlled i after contyact sward).
ftem G. Signature of preparer of CDRL.

teem H. Date CDRL was prepared.

Slgnatare of CDRL approval anthority.

Date CDRL was approved.

Item 1.
Item J.

Item .  See DoD FAR Sapplement Subpart 4.71 for proper numbering.

Ttera2.  Entertitie as It appears on data acquisitdon document efted In

Item 4.

Item3. Enter subtitle of data jtem for further definition of dots ftem
(optional extry).

Wem4. Enter Dato Item Description (DAD) nambor, military speelfication
tnmber, or military standard number Usted tn DoD 5010.12-L (AMSDL),

or ane-time DID number, that defines data contznt and fonmat requirements.

ItemS. Enter veference to taskinp In comtract that gonerates requirement
for the data ftem (b.¢., Statement of Work paragraph namber).

Item 6 Enter techalesl oflice responstblo for ensuring adoquacy of the data
Magn.

Item 7.  Gpecify requirement for Inspection/scerptance of the data item by
the Government,

ltem & Specify requirement for approval of & dvaft hefore preporation of
he fAnal date item.

ltem 9,  For techulcal duts, specify requirement for contractor to mark the
appropriate distribution statement on the data (vef, DoDD S230.24).

Ttem 10, Specify number of times datn items are to be delivered.

Ttem 11, Bpecify as-of date of data ftem, when appUcable.

ltem 12, Specily when subsequent subemittals are required, whan applicable.
ltem 13. Specify when subsequent yabmittals are required, when applicable,

ltem 14 Enter addressees and number of draft/tinad copies ¢o be delivered
to sach addressee. Explain reproducible coples in Item 16

Ttemn 1S, Enter total number of draft/final coples to be delivored.

ltem 16 Tse for nddittonal clarifying mfarmation for Tiems { through 15, ]
Examsples are: Talloring of documents cited tn 1tam 4; Clarification of
submittaldates n [tems 12 and 13; Explanation of veproducible coples In
Veem 14; Destred medinm fur delivery of the dats lam. :

FOR THE CONTRACTOR

—Ttem 17, Spocity appropriste price group from one of the following
groups of efTort (n developing estimated prices for each data ftem listed
on the DD Form 1423,

1 Group . Deflnition - Data which (s not otherwise essential to
the contractor's performance of the primary contracted effort (production,
development, testing, and administeaion) but which bs required by DD
Form 1423,

Estimated Price - Costs to be included under Groap { are those
applicable to preparing and assembilng the data item §n conformance with
Governmant requirements  and the sdministration and other expenses
related to reproducing and delivering soch data items to the
Governmont.

b. Group Il. Definition - Data which & essential to the
performance of the primsry contracted effort ut the contractor bs roquired
to perform additional work to conform to Government requirernents with
regard to depth of content, format, Trequency of suhmittal, prepuwtion,
control, or quallty of the data jtem.

Estimatod Price - Costs to be tnciuded wader Group [I are those
incurred over and above the cost of the eszential datz item without
conforming to Government requirements, and the sdministrative and other
expenses veloted to reproducing and delivering such dats ltom ta the
Government.

¢. Group 11, Definition - Data which the contractor must develop
for hia internal wse In performance of the primary contracted effort and does
not require any substantial change o eanfortn to Goverument
roquirements with regard to depth of content, fovmat, frequency of
submittal, preporation, contral, and quality of the data item.

Estimated Price - Costs to bs included under Group I arc the
sdminiatrative and olier expenves related to reproducing snd delivering
ouch data ftem to the Cavarnment.

d. Group IV. Dolinition - Data which ls developed by the contractor
03 part of his normal operating procodares and My effort supplying these
data to tho Govenument bs minimal

~ Estimated Price - Group IV Ltans shonld normally be shown an
the DD Form 1423 at no cost,

Ttem 18. For each data item, enter an smount aqual to that portion of the
total prics which Is estimated to be nttribatxble to (he production or
development for the Government of that ftem of dats. Thess estimated
dats prices shall be developed only Grom thase costs which will be Incrred
a8 & direct result of the requirement to supply the data, over and sbove
thase costs which would othcrwhie be incarved ls performance of the
conteact if no data were roquired. The estimated data prices shall not
include any anount for rights bn data, The Government's right to nsc the
data shall be governed by the pertinent pravisians of the contract.




